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El Dorado Hills 
3840 El Dorado Hills Boulevard, Suite 301 
El Dorado Hills, CA 95762 
916.980.8228 

 
 
March 1, 2024 
 

Via email:rob@kerth.us 
Lumos Proposal No. LA24.097 

Mr. Rob Kerth 
American Iceland, LLC 
539 Southgate Road 
Sacramento, California 95815 
                      
Subject: Iceland Sacramento – Proposed Water Improvements  
  Proposal for Civil Engineering Design Services 
 
Dear Shawn: 
 
Lumos and Associates, Inc. (Lumos) is pleased to provide you with this proposal for Civil Engineering 
services for a new water service to support the proposed building improvements at Iceland 
Sacramento located at 1430 Del Paso Boulevard in the City of Sacramento, California.   
 
Project Understanding 
Iceland Sacramento is pursuing a roof addition to their existing skating rink complex located at 1430 
Del Paso Boulevard. It is our understanding that our scope of work is to provide a civil improvement 
plan for a new fire water service to serve the existing building. There is an existing water line at the 
rear of the building in the existing public alley which will serve as our point of connection. 
 
A previous survey was prepared by Laugenour and Meikle in support of a lot merger at the subject 
site. Lumos has reviewed the survey and has noted that some additional topographic information will 
be required to support the proposed design. Lumos proposes to work with the owner and Laugenour 
and Meikle to obtain the additional topographic survey information required to complete the civil 
design, in lieu of preparation of a new survey. 
 
Project Scope 
Our scope of work will include the preparation of an onsite civil improvement plan sheet that will be 
inserted into the overall architectural and fire protection package for the proposed fire service, and 
an offsite civil improvement plan for the work within the City of Sacramento’s right of way. Lumos 
assumes that no additional improvements will be required beyond the proposed fire service and 
associated surface repairs. Lumos understands that a new fire hydrant or sewer service, or any other 
civil improvements will not be required.  
 
Our civil improvement plans will show the existing water line POC, the proposed fire service, and the 
water line path from the service to the new fire line building stub proposed by COSCO fire protection 
on the existing building.  
 
It is anticipated that a preapplication meeting will be conducted with the City of Sacramento 
Department of Utilities to review the proposed project and the civil improvement plan sheet. If 
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additional improvements are required at a later date, Lumos can provide design services at Time & 
Materials in accordance with our standard fee schedule.  
 
Task 1 – Onsite Civil Improvement Plan  
Lumos will prepare a Civil Improvement Plan at 1" = 10' scale for the proposed fire water service 

from the property line along the existing public alley to the new fire line on the existing building. 

Lumos assumes that a current fire flow test will be provided by the City of Sacramento. Lumos 

assumes that COSCO fire protection will be completing the FDC, fire line stub, double check valve 

(interior), and fire sprinkler design for the proposed structure. 

Lumos assumes that the Civil Improvement Plan will be submitted by the Owner/Contractor. This 

task includes the initial preparation of the Civil Improvement Plan, and any responses to comments 

or additional design services will be provided under Task 3. 

Task 2 – Offsite Civil Improvement Plan for Minor Encroachment Permit 

Lumos will prepare an Offsite Civil Improvement Plan at 1" = 10' scale for the proposed fire water 

service from the existing water line in the public alley to the property line.  

Lumos assumes that the Civil Improvement Plan will be submitted by the Owner/Contractor for the 

Minor Encroachment Permit. This task includes the initial preparation of the Offsite Civil Improvement 

Plan, and any responses to comments or additional design services will be provided under Task 3. 

Task 3 – On Call Services 
Lumos will be available to provide any additional needed services to support the project on an 
ongoing basis, including responses to any comments received from the City of Sacramento. All 
work under this task will be billed at Time & Materials in accordance with our current fee schedule.  
 
Schedule 

 
Civil Improvement Plans – 2 weeks from receipt of additional topographic survey information. 
 
Fees 
 
The tasks described in the Scope of Work will be completed for the following fees: 
 

Project Fees 

Task 1 Onsite Civil Improvement Plan $7,000 (Lump Sum) 

Task 2 
Offsite Civil Improvement Plan for Minor 
Encroachment Permit 

$3,000 (Lump Sum) 

Task 3 On-Call Services $4,000 (T&M Estimated) 

  $14,000 

 
Tasks 1 and 2 will be billed as a Lump Sum amount upon distribution of the Civil Plans. Task 3 will 
be billed on a Time & Materials basis. If additional assistance is required beyond the initial $4,000 
budget for Task 3, additional budget may be requested under a future addendum. 
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Lumos & Associates, Inc. will be happy to amend this proposal as necessary to meet your needs.   
 
Sincerely, 
 
 
        
_____________________________________ ______________________________________ 
Tim Russell, P.E.,     Cami Jackson, P.E. 
Director of Engineering    Project Manager 


